
Request for Proposals

The West Clermont Local School District (the “District”) seeks competitive proposals for the following
purchase, subject to the terms and conditions of this Request for Proposal (the “RFP”) and accompanying
materials:

Project: West Clermont Video Surveillance System Update

RFP Issue Date: December 2, 2022

Response Deadline: January 6, 2022 at 3:00 p.m. local time

The Project is being procured through a competitive proposal process in accordance with federal Uniform
Guidance and outside the scope of the statutory bidding requirements for public school districts; as Ohio
Revised Code Section 3313.46 only requires competitive bidding for “school buildings,” and the relevant items
set forth in this Request for Proposals is for technology equipment. Any references in the Contract Documents
to “bid” or “bidding” are to be read consistent with the proposal process being implemented.

Article 1 — General Information

1.1 Background Information

1.1.1 Goal. The goal of this RFP is to update older portions of the District’s video surveillance system
in order to increase reliability. At the same time, during recent safety assessments the District identified
the need for added capabilities and improved coverage in some facilities. Milestone XProtect
Professional+ Video Management System (VMS) has been selected as the VMS of choice for this project.
At the completion of this project, all active cameras and video surveillance servers, including new
equipment provided as part of this project and existing equipment that is being retained, are to be
integrated and manageable from a single instance of a user interface. All VMS permissions must be
assignable through integration with Microsoft Active Directory. Integrations with the ISONAS access
control system will also be necessary at each school building to the degree that is possible.

1.1.2 Background. The District’s video surveillance system has been installed in many phases over
more than twelve years. In some cases, older analog cameras were adapted to operate within an Internet
Protocol (IP) based system. The execution of construction projects throughout the district have introduced
hardware in some locations that is less than enterprise class. In recent years, hard drives in several servers
have been failing with increasing frequency, resulting in the loss of critical surveillance footage.

1.1.3 Network. The District’s Wide Area Network (WAN) is a hub and spoke configuration with 10 Gigabit
per second (Gbps) links from each building to West Clermont High School (WCHS). WCHS has a Main
Distribution Frame (MDF) adequate for hosting a centralized video surveillance infrastructure, if necessary.
Utilization of each WAN link ranges between 100-300 Megabits per second (Mbps). The District employs a 3
Gbps Internet connection with an average daily utilization of 1.5 Gbps, but high utilization periods exceed 2
Gbps regularly.

1.1.4 Servers - The district currently employs a distributed video surveillance server model with a
minimum of one video surveillance server at each location. Six of these servers are in need of
replacement, so this must be factored into any response to this Request for Proposals (RFP). Video
surveillance server distribution is as follows. West Clermont High School currently has three video
surveillance servers, two of which are in need of replacement. They serve 192 cameras currently with
a plan to add four more cameras as part of this project. West Clermont Middle School has two video
surveillance servers, both of which are in need of replacement. They serve 91 cameras currently with
a plan to add six more cameras as part of this project. The single server at Holly Hill Elementary is in
need of replacement. It serves 22 cameras with a plan to add 13 more cameras as part of this project.
The server at Merwin Elementary needs to be replaced. It currently serves 29 cameras. As part of this
project, the district would like to repurpose two servers currently in its possession to act as VMS
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servers, one at the West Clermont District Office and the other at the Support Services Center. The
remaining server at West Clermont High School, and each of the sole video surveillance servers at
Amelia Elementary, Clough Pike Elementary, Summerside Elementary, Willowville Elementary, and
Withamsville-Tobasco Elementary will be retained and incorporated into the new Milestone VMS
solution. These will all need to be replaced in the next two to three years, a fact which should be
considered when designing proposals for this project.

1.1.5 Site Visits - All proposers must attend at least one of two scheduled site visits to Amelia
Elementary School, Holly Hill Elementary School, Withamsville-Tobasco Elementary School, the
West Clermont District Office, and the District’s Support Services Center. West Clermont reserves the
right to disqualify submissions from any proposer who fails to attend at least one of the two scheduled
site visits at each of these five buildings. Site visits will begin at the address provided below on the
following dates and times.

Day/Date: Tuesday, December 13, 2022 Wednesday, December 14, 2022
Time: 9:00 a.m. 9:00 a.m.
Location: 4357 Ferguson Drive, Suite 200 4357 Ferguson Drive, Suite 200

Cincinnati, OH 45245 Cincinnati, OH 45245

1.1.6 Cameras - Cameras throughout the District vary by type and manufacturer.

1.1.6.1 Replacements - Cameras at Amelia Elementary and Withamsville-Tobasco Elementary
are analog cameras that were converted using IP Bridges to integrate with the current IP
camera ecosystem. All cameras at these two facilities need to be replaced as part of this
project. These cameras are highlighted in yellow in the table found in Attachment 3 in this
document. Both the current camera locations and the desired placements for new cameras for
both of these schools can be found on the Maps in Attachment 4 in this document.

1.1.6.2 Retention - All other cameras in the District will be retained and must be included in
the system delivered in response to this proposal. Cameras to be retained are highlighted in
green on Attachment 3 in this document.

1.1.6.3 New Cameras - The manufacturer and model for all new cameras to be supplied as
part of this project should be determined by proposers after completing the required site visits
described in Section 1.1.5 above and learning the desired function and field of view for each
placement. New interior cameras to be provided as part of this project are highlighted in red
in the table found in Attachment 3 in this document. New exterior cameras to be provided as
part of this project are highlighted in blue in the table found in Attachment 3 in this
document. New Camera placements are identified on the maps found in Attachment 4 in this
document.

1.1.7 Video Retention. Retention periods for all cameras are 14 days. All cameras to be retained
by the district are H.264 compatible. Cameras should be set to record “On Motion” whenever possible
to minimize required storage.

1.2 COVID-19 Protocols. When performing any of the Associated Services (defined below) under the
eventual agreement with the District, the Selected Proposer shall, where possible, adhere to any social
distancing or other COVID-19 mitigation requirements implemented by Board of Education policy or other
orders or recommendations imposed by the health department or other jurisdiction having authority.

Article 2 — Description of the
Equipment and Services
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2.1 Minimum Specifications

2.1.1 Servers. For servers identified for replacement, the District will consider proposals for
infrastructure that is either consolidated (all cameras stream back to server/storage at one single site within
the district) or distributed (cameras for each site stream to server/storage within their local site). All new
equipment provided as part of this project must have, at a minimum, a five year hardware warranty.
Warranties provided by the Original Equipment Manufacturer (OEM) are preferred. Servers not identified
for replacement as part of this project will remain in a distributed configuration at the completion of the
project. All equipment proposed as part of this project must be rated for commercial video surveillance
applications. Any proposed consolidated server infrastructure should be scalable to accommodate
additional cameras as other distributed video surveillance servers within the district reach their useful lives
and are retired over the next couple of years. Specifications for servers or server systems proposed should
be included with the response.

2.1.2 Cameras. Axis, Hanwha, and Bosch are the preferred brands for cameras submitted as part of this
project. Other brands may be considered, but contact information for references from three school districts of
similar size to the District that have been using the proposed brand for a minimum of two years in a Milestone
XProtect environment must be supplied with the proposal. Specifications for each camera proposed should be
provided as part of the proposal. The district will evaluate camera specifications and cost as part of its decision
making process. All new equipment provided as part of this project must have, at a minimum, a five year
hardware warranty. Warranties provided by the Original Equipment Manufacturer (OEM) are preferred.

2.1.3 Software. Milestone XProtect Professional+ software licensing is required for all servers and cameras.
Server licensing must include the new servers proposed as replacements for the six servers to be retired, as well
as the eight servers to be retained by the district for continued use. Cameras to be licensed include 138 newly
provided as part of this project and 503 retained for use by the district. Every proposal submitted must include
line items for Milestone Care Plus coverage for all portions of the final system with options for coverage
periods of one, three, and five years.

2.1.4 Personnel. All personnel performing work on this project must have undergone State and Federal
criminal background checks within the twelve months preceding the award date of this project.

2.2 Associated Services. In addition to the Equipment, the District requires as part of this project specific
services to be provided by the Proposer to ensure the equipment is fully functional and can be used by the
District upon completion of the project. The cost for each service should be detailed on a per device basis as
appropriate to the device, i.e. camera installations priced per camera, unless said service is applied to the entire
project regardless of number of devices actually ordered, i.e."Trip Charges, Delivery Labor Charge, etc."

2.2.1 Unpack and inspect each camera prior to installation and discard original packaging.

2.2.2 Record the camera manufacturer, model, Media Access Control (MAC) Address, building and
installation location.

2.2.3 Install each camera provided as part of this project in its designated location using industry
standard best practices for installation type and location, i.e. exterior or interior, etc. Work with
representatives of the District to establish optimal camera imagery for each camera provided as a part of
this project.

2.2.4 Install yellow Category 6 structured cabling, of a type and in a way appropriate to the installation
location, i.e. interior or exterior, in the numbers and locations specified in Attachment 3 and Attachment 4
to connect the cameras to the nearest Intermediate Distribution Frame (IDF) location.

2.2.5 Ensure proper termination of all cabling provided in this project to industry standard best
practices, including a wall mount (biscuit) box mounted on the interior of the building within 10 feet of
each camera location. Where it is not possible to locate the wall mount box at an interior location within
10 feet of its associated camera, the wall mount box will be installed at the interior point nearest to the
camera. A “service loop” of 15 feet should be included at the camera end of all cable runs provided as part
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of this project. NOTE: All cabling will be installed above suspended ceilings or routed within cable trays
(where available).

2.2.6 Remove all cameras being replaced at Amelia Elementary and Withamsville-Tobasco Elementary
Schools, as identified by yellow highlighting in Attachment 3 in this document. Any holes providing cable
paths from the inside of the building to these cameras that are not addressed when performing new camera
installations described in 2.2.3 above should be filled using weather-proof sealant material suitable for
such an application.

2.2.7 Provide personnel certified in Microsoft Windows 2019 Server to work with the District’s
Technology Department to install Microsoft Windows Server 2019 on all servers provided as part of this
project. Ensure the District’s approved minimum operating system patch levels are in place.

2.2.8 Work with the District’s Technology Department to incorporate all servers into the District’s
Microsoft Active Directory domain.

2.2.9 Install Milestone XProtect Professional+ on all video surveillance servers provided as part of this
project, as well as eight servers being retained within the district, in such a way as to provide a single,
cohesive ecosystem that can be managed from a single instance of the product’s user interface.

2.2.10 Connect and configure all cameras associated with this project, both new and retained, to operate
within the Milestone XProtect Professional+ VMS. Name all cameras within the VMS using District supplied
naming standards, and create as many as 50 custom views and/or workspaces within the VMS system to enable
grouping of cameras for effective and efficient management of the VMS.

2.2.11 In collaboration with the District’s Technology Department, integrate the VMS with Microsoft Active
Directory (AD) such that role-based permissions are applied to users of the VMS through the use of AD group
memberships.

Article 3 — Proposal Submission and
Selection Process

3.1 Preparation of Proposals

3.1.1 The Proposal will include a completed Proposal Form (in the form included with this RFP as
Attachment 1), and the additional materials requested in the RFP and prepared by the Proposer containing
information related to the Evaluation Criteria set forth in Section 3.3.3 of this Request for Proposals
(limited to 20 pages).

3.1.2 Complete all blank spaces on the Proposal Form in ink or typewritten, in words and figures, and
in figures only where no space is provided for words, and sign the form. In the case of a discrepancy
between the numbers and words written, the District reserves the right to consult with the Proposer and
determine the correct amount.

3.1.3 In addition to the Proposal Form, provide the following information:
3.1.3.1 A description of the proposed Equipment, including all technical specifications.
3.1.3.2 A description of the Associated Services.
3.1.3.3 Per unit pricing for all Equipment and Associated Services requested in this RFP, such that
the District can anticipate the total cost of all Equipment and Associated Services even should the
quantity of devices be changed after bid opening but prior to an order being placed. The sole
exception to this requirement is a line item that incurs a flat rate charge, such that the cost of the
deliverable is not dependent upon the quantity of units ordered, i.e. Set Up Fees, and Trip Charges.
3.1.3.4 Depending on several factors, the District may have a need to modify the scope of equipment
and/or services provided prior to final delivery. Responses to this RFP should include a detailed
process for submission of Change Orders, as well as the amount of time needed to provide a response
to the Change Order that includes impacts to timeline and total project cost.
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3.1.3.5 All proposals and any invoicing submitted in connection with this project must be separated by
location of installation. In the event that Equipment or Associated Services will be applied to multiple
buildings within the District, that Equipment or Associated Services should be identified as “Used
District-wide”.

3.1.4 Submit one complete Proposal to the District before the deadline in electronic form. The
electronic copy of the Proposal shall be submitted as one PDF file, named with the Proposer’s company
name + “_RFP_VMS2023”, i.e. “BestBuy_RFP_VMS2023.pdf”, via email to: Larry Parece, Director of
Technology, at parece_1@my.westcler.org.

3.2 Opening of Proposals. Proposals will be accepted until the Response Deadline. Each Proposer is
responsible for ensuring that its Proposal is received by the District in accordance with this Request for
Proposals by the Response Deadline. The District reserves the right to accept a Proposal after the Response
Deadline in its sole discretion.

3.3 Evaluation of Proposals

3.3.1 Standard of Award. The District intends to award the Contract for the Purchase to the Proposer
submitting the Proposal determined to be in the District’s best interest and most advantageous to the
District (the “Selected Proposer”), with price being considered, but not being the determining factor. The
District reserves the right to negotiate pricing for the Purchase with the Selected Proposer.

3.3.2 Clarification of Proposals. The District reserves the right to discuss the contents of the Proposal
with the Proposer and request additional information from the Proposer.

3.3.3 Evaluation Criteria. The District, in its sole discretion, will evaluate the Proposers and Proposals
to determine which Proposal is in the District’s best interest and most advantageous to the District. In
making such determination, the District may consider the following criteria, and any such other criteria as
it determines proper:

3.3.3.1 Proposed Equipment. The District will assess all Proposers' conformity to the Minimum
Specifications described in Section 2.1 using readily available, third party benchmarking software or
independent research performed by the District. Where substitutions are made, the District will, in its
sole discretion, determine the suitability of such substitutions in meeting the needs of the District. The
district may also consider features or capabilities not strictly defined in Section 2.1, but which it
deems advantageous for the equipment's intended use(s).
3.3.3.2 Proposed Associated Services. While all services listed in “Associated Services” are
necessary for the success of the Project, the District may opt to forego certain services if, in its sole
discretion, it determines a more favorable acquisition would ensue. The price of any service that is
dependent upon the election of another line item in the response must be clearly defined, such that the
district can interpret the impact of eliminating any single service on the total cost of the project.
3.3.3.3 Proposer’s History. Proposer should have a record of consistent customer satisfaction and
experience in providing similar equipment and services to other public school districts of a similar
size and projects of a similar scope. The District may consider Proposer’s prior experience on other
purchases with the District.
3.3.3.4 Proposer’s Partnerships. Proposer’s partnership(s) with the original equipment manufacturer
of the proposed solution.
3.3.3.5 Proposer’s Compliance Record. Proposer’s record of compliance with federal, state, and
local laws, rules, and regulations, and in particular past experience with contracts using federal grant
funds.
3.3.3.6 Other Essential Factors. Other essential factors, as determined by the District. This includes,
but is not limited to, certifications held by specific personnel that will perform the installation and
configuration of the equipment to be provided.
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3.3.4 By submitting its Proposal, the Proposer agrees that District’s determination of which Proposal is
in the best interest of and most advantageous to the District will be final and conclusive, and that if the
Proposer, or any person at Proposer's urging, directly or indirectly challenges such determination in any
legal proceeding and such challenge is not successful, Proposer will reimburse District for all legal fees
and expenses incurred by District that are related to such challenge, including the cost of collection.

3.4 Negotiation of Contract

3.4.1 The District may negotiate a contract with the Selected Proposer.

3.4.2 Federal Contract Provisions. The District will pay for all or part of the contract price using
federal grant funding. Accordingly, the Contract Provisions for Non-Federal Entity Contracts Under
Federal Award (Attachment 2, hereto) shall apply and be incorporated into any agreement with the
Selected Proposer.

3.4.3 If for any reason the District and Selected Proposer are unable to negotiate and execute the
Agreement, the District may suspend negotiations with the Selected Proposer and initiate negotiations with
the next Proposer determined to be in the District’s best interest and the most advantageous to the District,
and so on, until the contract is fully executed, or the District rejects all Proposals.

Article 4 — Additional Instructions

4.1 Questions

4.1.1 All questions must be submitted in writing to: Larry Parece, Director of Technology, at
Parece_L@my.westcler.org by 4:00 p.m. local time on December 16, 2022. All questions and answers will
be emailed on or about December 20, 2022 to all individuals and firms that attended the mandatory site
visits outlined in 1.1.5 above.

4.1.2 The District may also email other related information to the individuals and firms that were
provided with a copy of the Request for Proposals.

4.1.3 Addenda
4.1.3.1 Should any question prompt the District to amend the Request for Proposal, a notice will be
sent to all individuals and firms that were provided with a copy of the Request for Proposals. Addenda
will be deemed to have been validly given if emailed or otherwise furnished to each Proposer’s
contact person of record.
4.1.3.2 When an Addendum to this Request for Proposal is necessary less than three days before the
Proposal deadline, the District may extend the Proposal deadline through an announcement via email.
The District will make reasonable attempts to contact all necessary individuals.

4.2 Proposal Certifications. By submitting a Proposal, the Proposer certifies to the District that:

4.2.1 the Proposer has carefully reviewed the Contract Documents to become familiar with the
requirements for the Purchase and has included all costs necessary to provide labor and materials for the
Purchase in its Proposal, including incidentals, whether or not specifically called for in the Contract
Documents and to become familiar with the limitations and conditions related to the Purchase covered by
the Proposal and has included in the Proposal a sum to cover the cost of such items;

4.2.2 the Proposer is not the subject of an unresolved finding for recovery issued by the Auditor of State
under ORC Section 9.24;

4.2.3 the Proposer is not debarred under ORC Section 153.02;

4.2.4 the Proposer has not been found by a court to be in default of a judgment or breach of settlement
agreement; and
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4.2.5 the Proposer has not violated ORC Section 3517.102 by exceeding allowable campaign
contributions.

4.3 Cancellation and Rejection; Waiver of Minor Irregularities

4.3.1 The District may reject all Proposals and cancel all or any portion of this solicitation at any time
for any reason. The District will have no liability to any Proposer arising out of any cancellation of this
solicitation or rejection of any related submission.

4.3.2 The District shall reject a Proposal if the District determines that:
4.3.2.1 the Contract cannot be awarded under ORC Section 9.24 because the recommended Proposer
has a finding for recovery issued by the Auditor of State, and the finding for recovery is unresolved;
4.3.2.2 the recommended Proposer is debarred under ORC Section 153.02;
4.3.2.3 the recommended Proposer has violated ORC Section 3517.102 by exceeding allowable
campaign contributions; or
4.3.2.4 the District has determined that the Proposer intended to engage in collusion with intent to
defraud or other illegal practices.

4.3.3 The District may waive minor irregularities in its sole discretion.

4.4 Proposal Revision. The District may request a Proposer submit a revised Proposal to clarify any
questions which may arise while evaluating the Proposals. If the District requests a clarification of any
Proposal, the Proposer must submit the clarification in writing to the District within 3 business days.

4.5 Proposal Withdrawal. If the Selected Proposer withdraws its proposal after selection, the District
may award the Contract to the firm next determined to be in the District’s best interest and most advantageous
to the District.

4.6 Applicable Law and Forum. The rights of any Proposer or any party to a subsequent Agreement shall
be governed by Ohio law, and only the Court of Common Pleas of Clermont County shall have jurisdiction
over any action or proceeding related to the Proposal or any subsequent Agreement. The Proposer irrevocably
consents to that jurisdiction.

4.7 Public Records. Pursuant to ORC Section 9.28, documents submitted to the District in response to
this Request for Proposal will not be available for public inspection under ORC Section 149.43 until after the
District either enters into a contract for the Purchase or cancels this Request for Proposals.
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Attachment 1
Proposal Form

Proposer’s Name:

Proposer’s Address:

Principal Contact:

Telephone Number:

Email Address:

Federal Tax ID Number:

Date Submitted:

Article 1 — Pricing Proposal

1.1 Equipment Pricing

The Proposer will provide a complete list of items necessary to provide a fully functional VMS

$ per [UNIT]

1.2 Associated Services Pricing

The Proposer will provide the following Associated Services for the following pricing:

1.2.1 Unpack each [EQUIPMENT] at Proposer's facility and discard original packaging.

$  Per [UNIT] OR  Lump Sum

1.2.2 Affix matching, district-provided asset tags to each [EQUIPMENT].

$  Per [UNIT] OR  Lump Sum

1.2.3 Configure each [EQUIPMENT] to…

$  Per [UNIT] OR  Lump Sum

1.2.4 Pack each [EQUIPMENT] into a …

$  Per [UNIT] OR  Lump Sum

1.2.5 Provide an adequate quantity of volume packaging (bins or boxes), suitable for holding [# UNITS]
of [EQUIPMENT] such that all [EQUIPMENT] in the order can be delivered to the District in
volume packaged lots of [# UNITS] per package.

$  Per [UNIT] OR  Lump Sum

1.2.6 Store all [EQUIPMENT] included in this project until such time as the District is prepared to take
delivery of them.

$  Per [UNIT] OR  Lump Sum
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1.2.7 Deliver [EQUIPMENT] on a date and in quantities to be determined no later than [DATE] to
[LOCATION(s)].

$  Per [UNIT] OR  Lump Sum

Article 2 — Addenda

2.1 Receipt of the following Addenda is hereby acknowledged:

Addendum No. Date:

Addendum No. Date:

Addendum No. Date:

Article 3 — Proposer’s Certifications

3.1 Proposer hereby acknowledges that the following representations in this Proposal are material and not
mere recitals:

3.1.1 Proposer has read and understands the Contract Documents and agrees to comply with all
requirements of the Contract Documents.

3.1.2 Proposer represents that the Proposal is based upon the Contract Documents, including but not
limited to any drawings and specifications provided.

3.1.3 Proposer has become familiar with local conditions and has correlated personal observations
about the requirements of the Contract Documents. Proposer has no outstanding questions regarding the
interpretation of the Contract Documents based upon what it has observed and could reasonably have been
expected to have observed.

3.1.4 Proposer and each person signing on behalf of Proposer certify, and in the case of a joint or
combined proposal, each party thereto certifies as to such party’s organization, under penalty of perjury,
that to the best of the undersigned’s knowledge and belief:

3.1.4.1 the Proposal amount, any Unit Prices and any Alternate items in the Proposal have been
arrived at independently without collusion, consultation, communication or agreement, for the purpose
of restricting competition as to any matter relating to such Base Proposal, Unit Prices or Alternate
Items with any other Proposer;
3.1.4.2 unless otherwise required by law, the Proposal amount, any Unit Prices and any Alternate
items in the Proposal have not been knowingly disclosed by the Proposer and will not knowingly be
disclosed by the Proposer prior to the proposal opening, directly or indirectly, to any other Proposer
who would have any interest in the Proposal amount, Unit Prices or Alternate items; and
3.1.4.3 no attempt has been made or will be made by the Proposer to induce any other individual,
partnership or corporation to submit or not to submit a proposal for the purpose of restricting
competition.
3.1.4.4 the Proposer is not the subject of an unresolved finding for recovery issued by the Auditor of
State under ORC Section 9.24 or that Proposer has taken the appropriate remedial steps required under
Section 9.24, ORC, or otherwise qualifies under this section;
3.1.4.5 the Proposer is not debarred under ORC Section 153.02;
3.1.4.6 the Proposer has not been found by a court to be in default of a judgment or breach of
settlement agreement; and
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3.1.4.7 the Proposer has not violated ORC Section 3517.102 by exceeding allowable campaign
contributions.

3.1.5 Proposer will enter into and execute the Agreement with the District, if an Agreement is awarded
on the basis of this Proposal.

3.1.6 Proposer certifies that the upon the award of an Agreement, the Proposer will make a good faith
effort to ensure that all of the Proposer’s employees, while working on the site of the Project, will not
purchase, transfer, use or possess illegal drugs or alcohol or abuse prescription drugs in any way.

3.1.7 Proposer agrees to furnish any information requested by the District to evaluate the experience,
resources, and qualifications of the Proposer.

Signed and Submitted:
Proposer's Name

By:
Signature

Printed Name & Title

Date
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Attachment 2
Contract Provisions for Non-Federal Entity Contracts under Federal Awards

The Education Department of General Administrative Regulations (EDGAR) are the federal regulations that
govern all federal grants awarded by the U.S. Department of Education on or after December 26, 2014 to local
districts (LEAs) and charters including State-administered programs. All recipients of federal grant dollars
must comply with these rules. All provisions provided below are hereby incorporated by reference into the
Owner-Contractor Agreement (“Agreement”) and by entering into this Agreement, Contractor certifies the
following:

Appendix II to Part 200 Contract Provisions for Non-Federal Entity Contracts Under Federal Awards

(A) Contracts for more than the simplified acquisition threshold, currently set at $250,000, which is the
inflation adjusted amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition
Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address administrative, contractual, or
legal remedies in instances where contractors violate or breach contract terms, and provide for such sanctions
and penalties as appropriate.

Pursuant to Rule (A) above, the Owner reserves all rights and privileges under the applicable
laws and regulations with respect to this procurement process in the event of breach of
contract by either party.

(B) All contracts in excess of $10,000 must address termination for cause and for convenience by the
non-Federal entity including the manner by which it will be effected and the basis for settlement.

Pursuant to Rule (B) above, Owner reserves the right to terminate any agreement resulting
from this procurement process pursuant to Article 10 of the Owner-Contractor Agreement.

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, all contracts
that meet the definition of “federally assisted construction contract” in 41 CFR Part 60-1.3 must include the
equal opportunity clause provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, “Equal
Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by
Executive Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and
implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal
Employment Opportunity, Department of Labor.”

Pursuant to Rule (C) above, this provision is hereby incorporated by reference into the
Agreement.

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal program legislation,
all prime construction contracts in excess of $2,000 awarded by non-Federal entities must include a provision
for compliance with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by
Department of Labor regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts
Covering Federally Financed and Assisted Construction”). In accordance with the statute, contractors must be
required to pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a
wage determination made by the Secretary of Labor. In addition, contractors must be required to pay wages not
less than once a week. The non-Federal entity must place a copy of the current prevailing wage determination
issued by the Department of Labor in each solicitation. The decision to award a contract or subcontract must be
conditioned upon the acceptance of the wage determination. The non-Federal entity must report all suspected
or reported violations to the Federal awarding agency. The contracts must also include a provision for
compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by Department of
Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work
Financed in Whole or in Part by Loans or Grants from the United States”). The Act provides that each
contractor or subrecipient must be prohibited from inducing, by any means, any person employed in the
construction, completion, or repair of public work, to give up any part of the compensation to which he or she
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is otherwise entitled. The non-Federal entity must report all suspected or reported violations to the Federal
awarding agency.

Pursuant to Rule (D) above, Contractor will follow all applicable Davis-Bacon Act
provisions.

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where applicable, all
contracts awarded by the non-Federal entity in excess of $100,000 that involve the employment of mechanics
or laborers must include a provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by
Department of Labor regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be
required to compute the wages of every mechanic and laborer on the basis of a standard work week of 40
hours. Work in excess of the standard work week is permissible provided that the worker is compensated at a
rate of not less than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no
laborer or mechanic must be required to work in surroundings or under working conditions which are
unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of supplies or materials
or articles ordinarily available on the open market, or contracts for transportation or transmission of
intelligence.

Pursuant to Rule (E) above, Contractor certifies that Contractor will follow all applicable
provisions of the Contract Work Hours and Safety Standards Act during the term of the
Agreement.

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the definition
of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or subrecipient wishes to enter into a
contract with a small business firm or nonprofit organization regarding the substitution of parties, assignment
or performance of experimental, developmental, or research work under that “funding agreement,” the
recipient or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights to Inventions Made
by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative
Agreements,” and any implementing regulations issued by the awarding agency.

Pursuant to Rule (F) above, Contractor certifies that during the term of the Agreement,
Contractor agrees to comply with all applicable requirements referenced in Rule (F) above.

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C.
1251-1387), as amended - Contracts and subgrants of amounts in excess of $150,000 must contain a provision
that requires the non-Federal award to agree to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as
amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal awarding agency and the Regional
Office of the Environmental Protection Agency (EPA).

Pursuant to Rule (G) above, Contractor certifies that during the term of the Agreement,
Contractor agrees to comply with all applicable requirements as referenced in Rule (G)
above.

(H) Debarment and Suspension (Executive Orders 12549 and 12689) - A contract award (see 2 CFR
180.220) must not be made to parties listed on the government wide exclusions in the System for Award
Management (SAM), in accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders
12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and
Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by
agencies, as well as parties declared ineligible under statutory or regulatory authority other than Executive
Order 12549.
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Pursuant to Rule (H) above, Contractor certifies that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
from participation by any federal department or agency.

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) - Contractors that apply or bid for an award
exceeding $100,000 must file the required certification. Each tier certifies to the tier above that it will not and
has not used Federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an
employee of a member of Congress in connection with obtaining any Federal contract, grant or any other
award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to
the non-Federal award.

Pursuant to Rule (I) above, as applicable, Contractor agrees to file all certifications and
disclosures required by, and otherwise comply with, the Byrd Anti-Lobbying Amendment (31
USC 1352).

Record Retention Requirements

Contractor certifies that during the term of the Agreement, Contractor will comply with the record retention
requirements detailed in 2 CFR § 200.333. The Contractor further certifies that all records will be retained as
required by 2 CFR § 200.333 for a period of three years after grantees or subgrantees submit final expenditure
reports or quarterly or annual financial reports, as applicable, and all other pending matters are closed.

Energy Policy and Conservation Act Compliance

To the extent applicable, Contractor certifies that during the term of the Agreement, Contractor will comply
with the mandatory standards and policies relating to energy efficiency which are contained in the state energy
conservation plan issued in compliance with the Energy Policy and Conservation Act.

Buy American Provisions Compliance

To the extent Contractor has agreed to comply with applicable provisions of the Buy American Act with a
particular public entity, Contractor certifies that Contractor is in compliance with all applicable provisions of
the Buy American Act. Purchases made in accordance with the Buy American Act shall follow the applicable
procurement rules calling for free and open competition.

Recovered Materials (2 C.F.R. § 200.322)

Contractor agrees to the extent practical it complies with section 6002 of the Solid Waste Disposal Act, as
amended by the Resource Conservation and Recovery Act.

Access to Records (2 C.F.R. § 200.336)

Contractor agrees that duly authorized representatives of the Agency shall have access to any books,
documents, papers and records of Contractor that are directly pertinent to Contractor's discharge of its
obligations under the Contract for the purpose of making audits, examinations, excerpts, and transcriptions.
The right also includes timely and reasonable access to Contractor's personnel for the purpose of interview and
discussion relating to such documents.

Prohibition on Certain Telecommunications and
Video Surveillance Services or Equipment

Contractor, nor its subcontractors shall provide or install equipment, services, or systems that uses “covered
telecommunications equipment or services” as a substantial or essential component of any system, or as critical
technology as part of any system. As described in Public Law 115-232, section 889, “covered
telecommunications equipment” is telecommunications equipment produced by Huawei Technologies
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Company or ZTE Corporation (or any subsidiary or affiliate of such entities); video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou Hikvision
Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities);
telecommunications or video surveillance services provided by such entities or using such equipment; or
telecommunications or video surveillance equipment or services produced or provided by an entity that the
Secretary of Defense, in consultation with the Director of the National Intelligence or the Director of the
Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise
connected to, the government of a covered foreign country.

Complying with Federal, State, and Local Laws

Contractor agrees to comply with federal, state, and local laws, rules, regulations, and ordinances, as
applicable. It is further acknowledged that Contractor certifies compliance with provisions, laws, acts,
regulations, etc. as noted above.

Energy Conservation (34 C.F.R. § 75.616(c))

Contractor agrees to comply with US Department of Education regulation at 34 CFR 75.616(c) which requires
the use of American Society of Heating, Refrigeration and Air Conditioning Engineers (ASHRAE) standards
for Heating, Ventilation, and Air Conditioning (HVAC) projects.

Domestic Preference (2 C.F.R. § 200.322)

Contractor agrees to comply with the requirements for Domestic Preference in construction materials and
supplies where applicable (2 CFR 200.322).

Assurances for Construction and Other Capital Expenditures

Contractor agrees that the project will begin in a reasonable time period and Contractor will have the final
plans approved before the construction is advertised or placed on the market for bidding (34 CFR 75.605).
Contractor agrees the project will be completed in a reasonable time period consistent with the approved plans
and specification (34 CFR 75.606). Contractor represents that the proposed construction is functional,
economical, and not elaborate in design or extravagant in the use of materials as compared to other facilities in
the State or other applicable geographic area (34 CFR § 75.607).

Preservation of Historic Sites (34 CFR § 75.602)

Contractor represents it has considered the probable effects of proposed construction on any district, site,
building, or structure that is included or eligible for inclusion in the National Register of Historic Places.

Health, Safety, and Disability Compliance (34 CFR §§75.609 and 75.610)

Contractor represents that it has reviewed the plans and designs for the improvement against Federal, State,
and local health standards including Federal requirements regarding access by persons with disabilities, and it
confirms project plans and designs comply with applicable Federal, State and local health and safety standards,
as well as Federal requirements regarding access by persons with disabilities, as required by (34 CFR §§75.609
and 75.610).  This certification shall be effective through the term of the Contractor’s Agreement.
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Attachment 3
Cameras to be Removed, Retained, and Added

Legend
= Remove

= New Interior

= New Exterior

Building Camera Name Type Model Firmware Resolution
Amelia Elem Back of Building AXIS VAPIX M7016

Amelia Elem Back Stairwell AXIS VAPIX M7016

Amelia Elem Bottom of Stairwell AXIS VAPIX M7016

Amelia Elem Bottom of Stairwell AXIS VAPIX M7016

Amelia Elem Cafeteria AXIS VAPIX M7016

Amelia Elem Cafeteria 2 AXIS VAPIX M7016

Amelia Elem Cafeteria Entrance AXIS VAPIX M7016

Amelia Elem Courtyard AXIS VAPIX M7016

Amelia Elem Drive Up Circle AXIS VAPIX M7016

Amelia Elem Elevator AXIS VAPIX M7016

Amelia Elem Fence Line AXIS VAPIX M7016

Amelia Elem Front Entrance-Foyer AXIS VAPIX M7016

Amelia Elem Front Entrance-Hallway AXIS VAPIX M7016

Amelia Elem Gym AXIS VAPIX M7016

Amelia Elem GYM 2 AXIS VAPIX M7016

Amelia Elem Hall 1 AXIS VAPIX M7016

Amelia Elem HALL 10 AXIS VAPIX M7016

Amelia Elem HALL 11 AXIS VAPIX M7016

Amelia Elem Hall 2 AXIS VAPIX M7016

Amelia Elem Hall 3 by stairwell AXIS VAPIX M7016

Amelia Elem Hall 4 AXIS VAPIX M7016

Amelia Elem HALL 5 AXIS VAPIX M7016

Amelia Elem HALL 6 AXIS VAPIX M7016

Amelia Elem HALL 7 AXIS VAPIX M7016

Amelia Elem HALL 8 AXIS VAPIX M7016

Amelia Elem HALL 9 AXIS VAPIX M7016

Amelia Elem Hall by Restrooms AXIS VAPIX M7016

Amelia Elem Hall by restrooms AXIS VAPIX M7016

Amelia Elem HVAC Gate AXIS VAPIX M7016

Amelia Elem N/A AXIS VAPIX M7016

Amelia Elem Outside Entry AXIS VAPIX M7016

Amelia Elem Parking Lot AXIS VAPIX M7016

Amelia Elem Picnic Table AXIS VAPIX M7016

Amelia Elem Playground AXIS VAPIX M7016

Amelia Elem Playground 2 AXIS VAPIX M7016

Amelia Elem Rear Gate AXIS VAPIX M7016

Amelia Elem Serving Line AXIS VAPIX M7016

Amelia Elem Student Drop Off AXIS VAPIX M7016

Amelia Elem Top of Stairwell AXIS VAPIX M7016

Amelia Elem VESTIBULE AXIS VAPIX M7016

Amelia Elem 1

Amelia Elem 2



Amelia Elem 3

Amelia Elem 4

Amelia Elem 5

Amelia Elem 6

Amelia Elem 7

Amelia Elem 8

Amelia Elem 9

Amelia Elem 10

Amelia Elem 11

Amelia Elem 12

Amelia Elem 13

Amelia Elem 14

Amelia Elem 15

Amelia Elem 16

Amelia Elem 17

Amelia Elem 18

Amelia Elem 19

Amelia Elem 20

Amelia Elem 21

Amelia Elem 22

Amelia Elem 23

Amelia Elem 24

Amelia Elem 25

Amelia Elem 26

Amelia Elem 27

Amelia Elem 28

Amelia Elem 29

Amelia Elem 30

Amelia Elem 31

Amelia Elem 32

Amelia Elem 33

Amelia Elem 34

Amelia Elem 35

Amelia Elem 36

Amelia Elem 37

Amelia Elem 38

Amelia Elem 39

Amelia Elem 40

Amelia Elem 41

Amelia Elem 42

Amelia Elem 43

Amelia Elem 44

Amelia Elem 45

Amelia Elem 46

Amelia Elem 47

Amelia Elem 48

Clough Pike Elem 001-Exterior Facing Basketball CourtSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 002-Exterior Facing PlaygroundSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 003-Exterior Rear Playground Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 004-Exterior Rear Sidewalk Samsung QNV-7080R 2.04_181115 2592x1520



Clough Pike Elem 005-Exterior Rear Sidewalk Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 006-Exterior Rear Sidewalk Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 007-Exterior Rear Sidewalk and Play AreaSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 008-Exterior Rear Play Area Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 009-Exterior Rear Sidewalk and GroundsSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 10-Exterior Side Drive and ParkingSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 101-Hallway by Room 106 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 102-Hallway by Room 102 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 103- Hallway by Room 103 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 104-Main Hallway by Office Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 105- Main Hallway by Office Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 106-Hallway Exit by Music RoomSamsung QND-7080R 2.11_200110 2592x1520

Clough Pike Elem 107-Hallway by Room 98 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 108-Cafe Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 109-Cafe Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 11-Exterior Side Drive Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 110-Cafe Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 111-Cafe Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 112-Kitchen Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 113-Kitchen Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 114-Hallway by Stage Stairs Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 115-Hallway by Room 200 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 116-Main Office Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 117-Main Vestibule Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 118-Hallway Behind Cafe Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 119-Hallway by Room 201 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 12-Exterior Side Play Area Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 121-Hallway by Room 204 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 122-Hallway Facing Gym EntranceSamsung QND-7080R 2.11_200110 2592x1520

Clough Pike Elem 123-Gym Entrance and Exterior DoorSamsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 124-Gym Samsung QND-7080R 2.11_200110 2592x1520

Clough Pike Elem 125-Gym Samsung QND-7080R 2.11_200110 2592x1520

Clough Pike Elem 126-Hallway by Room 307 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 127-Hallway by Room 303 Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 128-Media Center Samsung QND-7080R 2.04_181115 2592x1520

Clough Pike Elem 13-Exterior Side Play Area Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 14-Exterior Side Playground Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 15- Exterior Side Parking Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 16-Exterior Front Parking and SidewalkSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 17-Exterior Parking and EntranceSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 18-Exterior Front Parking and SidewalkSamsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem 19-Exterior Front Parking Samsung QNV-7080R 2.04_181115 2592x1520

Clough Pike Elem QND-7080R Samsung QND-7080R 2.04_181115 2592x1520

Holly Hill Basketball Court HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Cafeteria 1 HikVision DS-2CD2112F-I V5.4.0 Build build 160530 1280x960

Holly Hill Cafeteria 2 HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x960

Holly Hill Custodian Entrance HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Front Parking Lot HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x960

Holly Hill Gym 1 HikVision DS-2CD2142FWD-IS V5.5.0 Build build 170725 2688x1520

Holly Hill Gym 2 HikVision DS-2CD2142FWD-IS V5.5.0 Build build 170725 2688x1520



Holly Hill Library Hall HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Main Entrance Canopy HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Main Entrance Interior HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Main Office HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x960

Holly Hill Playground HikVision DS-2CD2142FWD-IS V5.5.0 Build build 170725 2688x1520

Holly Hill Rear Exterior Door HikVision DS-2CD2142FWD-IS V5.5.5 Build build 180111 2688x1520

Holly Hill Restrooms By Media Room HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Room 1 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Room 10 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x960

Holly Hill Room 15 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Room 18 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x960

Holly Hill Room 21 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Room 30 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Room 5 Hallway HikVision DS-2CD2112-I V5.4.0 Build build 160530 1280x720

Holly Hill Side Parking Lot Samsung XNV-8082R 2.10.01_20210708_R304 3328x1872

Holly Hill 1

Holly Hill 2

Holly Hill 3

Holly Hill 4

Holly Hill 5

Holly Hill 6

Holly Hill 7

Holly Hill 8

Holly Hill 9

Holly Hill 10

Holly Hill 11

Holly Hill 12

Holly Hill 13

Merwin Elem Breezeway AXIS VAPIX P3225-LVE Mk II 8.40.1 1920x1080

Merwin Elem Flag Pole Sony SNC-EM642R 3.1.1 1920x1080

Merwin Elem Front Sony SNC-XM632 2.8.0 1920x1080

Merwin Elem Front Modular Entrance Sony SNC-EM642R 3.1.1 1920x1080

Merwin Elem Front Modular Front Lot AXIS VAPIX P3367 6.50.5.6 2592x1944

Merwin Elem Front Modular Side Lot AXIS VAPIX P3367 6.50.5.6 2592x1944

Merwin Elem Front Parking Lot Sony SNC-EM642R 3.1.1 1920x1080

Merwin Elem Gym Left Side Stage Sony SNC-EM642R 3.1.1 1920x1080

Merwin Elem Gym Right Side Stage Sony SNC-EM642R 3.1.1 1920x1080

Merwin Elem Hallway A Sony SNC-EM630 2.8.0 1920x1080

Merwin Elem Hallway B Sony SNC-EM630 2.8.0 1920x1080

Merwin Elem Hallway C Sony SNC-EM630 2.8.0 1920x1080

Merwin Elem Hallway D Sony SNC-EM630 2.8.0 1920x1080

Merwin Elem Inside Front Entrance Sony SNC-XM631 2.8.0 1920x1080

Merwin Elem New Wing Sony SNC-EM630 2.8.0 1920x1080

Merwin Elem North Driveway AXIS VAPIX P3225-LVE Mk II 8.40.1 1920x1080

Merwin Elem Office Sony SNC-XM631 2.8.0 1920x1080

Merwin Elem Outside Door B AXIS VAPIX M3057 8.40.3 2048x2048

Merwin Elem Outside Door C AXIS VAPIX M3057 8.40.3 2048x2048

Merwin Elem Outside Door D AXIS VAPIX P3225-LVE Mk II 8.40.1 1920x1080

Merwin Elem Outside Door E AXIS VAPIX P3225-LVE Mk II 8.40.1 1920x1080

Merwin Elem Outside Door H AXIS VAPIX P3225-LVE Mk II 8.40.1 1920x1080



Merwin Elem Outside Hall C South AXIS VAPIX P3367 6.50.1.3 2592x1944

Merwin Elem Outside Hall D South AXIS VAPIX P3375-VE 7.25.1.1 1920x1080

Merwin Elem Playground West Sony SNC-EM642R 3.1.1 1920x1080

Merwin Elem Rear Left Side Entrance Sony SNC-XM631 2.8.0 1920x1080

Merwin Elem Rear Modular A" Playground" AXIS VAPIX P3367 6.50.5.6 2592x1944

Merwin Elem Rear Modular B" Playground" AXIS VAPIX P3367 6.50.5.6 2592x1944

Merwin Elem Recess Hallway Sony SNC-XM631 2.8.0 1920x1080

Summerside Elem 1st floor ELA 140 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Art Hallway by Room 260 Facing Exit StairsSamsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Art Hallway by Room 261 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Cafeteria Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Cafeteria Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Cafeteria Entrance Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Custodial Room Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem ELA 140 and Hallway Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem ELA 240 Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem ELA 240 Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem ELA 240 Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem ELA 240 Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem ELA 240 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem ELA 241 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Entrance near Cafe Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Exterior - Admin Entrance Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Back Entrance Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Corner Yard Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Front Entrance SidewalkSamsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Front Parking Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Front Parking Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Generator Chiller Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Loading Dock Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Loading Dock Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Loading Dock Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Loading Dock Area Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Outside rear EntranceSamsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Outside room 196 Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Parking Lot Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Parking Lot Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Playground Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Playground Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Side Entrance Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Exterior - Sidewalk Samsung QNV-7080R 2.04_181115 2592x1520

Summerside Elem Front Office Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Gym 1 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Gym 2 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Gym 3 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Gym 4 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Hallway by Room 113 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Hallyway by Room 141 Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Library Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Library Samsung QND-7080R 2.02_180612 2592x1520



Summerside Elem Library Entrance Hallway Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Library Hallway Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Loading Dock Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem Main Vestibule Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Maintenance Hallway Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem Media Room Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Media Room Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Office Hallway Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Reading Room Stairway Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Rear Entrance Samsung QND-7080R 2.04_181115 2592x1520

Summerside Elem Serving Area Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Stage Left Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Stage Right Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Upstairs Hallway Samsung QND-7080R 2.02_180612 2592x1520

Summerside Elem Upstairs Main Hallway Samsung QND-7080R 2.02_180612 2592x1520

WCHS Athletics .224 View 2 AXIS VAPIX M3058 8.40.3 1920x1080

WCHS Athletics .224 View 3 AXIS VAPIX M3058 8.40.3 1920x1080

WCHS Athletics .224 View 4 AXIS VAPIX M3058 8.40.3 1920x1080

WCHS Athletics Athletic Gates AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics Baseball Pressbox Front AXIS VAPIX M3058 9.80.2.4 2992x2992

WCHS Athletics Baseball Pressbox Rear AXIS VAPIX M3058 9.80.2.4 2992x2992

WCHS Athletics BB Behind Backstop AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics BB Driveway AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics BB E Sidewalk AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics BB North AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics BB SW Sidewalk AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics Fieldhouse North AXIS VAPIX M3058 9.80.2.4 2992x2992

WCHS Athletics Fieldhouse SE Corner AXIS VAPIX M3058 8.40.3 2992x2992

WCHS Athletics Fieldhouse South AXIS VAPIX M3058 9.80.2.4 2992x2992

WCHS Athletics Fieldhouse SW Corner AXIS VAPIX M3058 8.40.3 2992x2992

WCHS Athletics Home Concessions E AXIS VAPIX M3058 8.40.3 1920x1080

WCHS Athletics Home Concessions N AXIS VAPIX M3058 8.40.3 1920x1080

WCHS Athletics Home Concessions W AXIS VAPIX M3058 8.40.3 1920x1080

WCHS Athletics Home Press Box NW Corner AXIS VAPIX Q1798-LE 9.40.1 3840x2160

WCHS Athletics Home Press Box SW Corner AXIS VAPIX Q1798-LE 9.40.1 3840x2160

WCHS Athletics HP HW KC & Lock Rm AXIS VAPIX P3214-V 6.50.5.4 1280x720

WCHS Athletics NE Track AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics North Track AXIS VAPIX M3058 9.80.2.4 1920x1080

WCHS Athletics Side Panorama AXIS VAPIX M3058 9.80.2.4 3584x1008

WCHS Athletics Track Panorama AXIS VAPIX M3058 9.80.2.4 3584x1008

WCHS Athletics Visitor Facilities AXIS VAPIX M3058 9.80.2.4 2992x2992

WCHS Athletics Visitor Pressbox North AXIS VAPIX Q1798-LE 10.1.0 3840x2160

WCHS Athletics Visitor Pressbox South AXIS VAPIX Q1798-LE 10.1.0 3840x2160

WCHS Athletics WCHS Stadium 1 AXIS VAPIX Q1798-LE 9.40.1 3840x2160

WCHS Athletics WCHS Stadium 2 AXIS VAPIX Q1798-LE 9.40.1 3840x2160

WCHS NVR1 1 Stair Theater HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 2 Locker N HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 2 Locker W HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 2 RR N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 2 Stair NE HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520



WCHS NVR1 2 Stair NW HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR1 2 Stair SE HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR1 2 Stair SW HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR1 208 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 208 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 213 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 213 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 222 HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 222 HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 226 HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 226 HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 232 HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 232 HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 237 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 237 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 243 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 243 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 249 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Locker N HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 3 Locker S HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 3 Locker W HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 3 Mech N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Mech S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 RR N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Stair NE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Stair NW Ent HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Stair NW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Stair SE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 3 Stair SW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 308 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 308 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 312 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 312 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 326 HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 326 HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 330 HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 330 HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 334 HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 334 HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 337 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 337 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 343 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 343 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 412 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 412 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 416 HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 416 HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Backstage HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Backstage HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 BPA 1 HS AXIS VAPIX M3007 6.50.2.3 2592x1944



WCHS NVR1 BPA 2 HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 Ext Instrum Storage HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Instrumental HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Loading Dock NE HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Loading Dock S HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Main Elec W HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Mech 1 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Mech 2 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext S 3 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Ext Virtual 1 HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR1 Ext Virtual 2 HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR1 Food Serv NE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Food Serv NW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Food Serv SE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Food Serv SW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Grand Staircase HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 HP 2 Stair HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Hp Fit Room HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 HP GroupFit HW 1 HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 HP GroupFit HW2 HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 Main St N1 Center HS AXIS VAPIX Q3709-PVE 5.75.1.11 3840x2160

WCHS NVR1 Main St N1 Left HS AXIS VAPIX Q3709-PVE 5.75.1.11 3840x2160

WCHS NVR1 Main St N1 Right HS AXIS VAPIX Q3709-PVE 5.75.1.11 3840x2160

WCHS NVR1 Main St S1 Center HS AXIS VAPIX Q3709-PVE 5.75.1.3 3840x2160

WCHS NVR1 Main St S1 Left HS AXIS VAPIX Q3709-PVE 5.75.1.3 3840x2160

WCHS NVR1 Main St S1 Right HS AXIS VAPIX Q3709-PVE 5.75.1.3 3840x2160

WCHS NVR1 Main Storage HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR1 Mech Ath HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Media Crt HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Media Crt HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Outside Cooling Towers HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR1 Recy RM HW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR1 Theater Stair HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR1 Virtual HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 1 Locker N HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 1 Locker S HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 1 Locker W HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 1 Stair NE HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR2 1 Stair NW HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR2 1 Stair SE HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR2 1 Stair SW HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR2 110 E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 110 W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 120 S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 129 N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 129 S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 145 E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 145 W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 2 Locker S HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 Aux Gym HW E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440



WCHS NVR2 Aux Gym HW W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Aux Gym NE HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Aux Gym NW HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Aux Gym SE HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Aux Gym SW HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Cafe NE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Cafe NW HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Cafe SE HS AXIS VAPIX M3046-V 8.30.1.1 2688x1520

WCHS NVR2 Cafe SW HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Clinic HW HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 Courtyard NE HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Courtyard NW HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Courtyard SE HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Courtyard SW HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext 120 HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext 128 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext 133 HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext A.P. HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext ATT HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext Aux Gym SW HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext Cafe HS AXIS VAPIX P3225-LVE Mk II 8.40.4 1920x1080

WCHS NVR2 Ext Gym E HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext HP Kids Club HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext HP NW 2 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext HP NW1 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext HP S HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext HP SE HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext HP SW HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext HP W HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext Main N HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext NE HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext NW Stair HS AXIS VAPIX M3037 6.55.1.1 2592x1944

WCHS NVR2 Ext Pool HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext S Ent 1 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext S Ent 2 HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Ext Training RM N HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Gym Exit SE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Gym Exit SW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Gym HW N HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Gym HW S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP 1 Stair S HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP 1 Stair W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP Boutique HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP Circ HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 HP Ext N HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 HP Ext NE HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 HP Kids Club HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP Sauna HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 HP Therapy Pool NE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP Therapy Pool NW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440



WCHS NVR2 HP Therapy Pool SE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP Therapy Pool SW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 HP Vest HS AXIS VAPIX P3225-LVE Mk II 8.30.1.1 1920x1080

WCHS NVR2 Main Gym NE HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Main Gym NW HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Main Gym SE HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Main Gym SW HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 Main Pool NE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Main Pool NW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Main Pool SE HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Main Pool SW HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Main St N2 Center AXIS VAPIX Q3709-PVE 5.75.1.3 1280x720

WCHS NVR2 Main St N2 Left HS AXIS VAPIX Q3709-PVE 5.75.1.3 1280x720

WCHS NVR2 Main St N2 Right HS AXIS VAPIX Q3709-PVE 5.75.1.3 1280x720

WCHS NVR2 Main St S Ent HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Main St S2 Center HS AXIS VAPIX Q3709-PVE 5.75.1.3 3840x2160

WCHS NVR2 Main St S2 Left HS AXIS VAPIX Q3709-PVE 5.75.1.3 3840x2160

WCHS NVR2 Main St S2 Right HS AXIS VAPIX Q3709-PVE 5.75.1.3 3840x2160

WCHS NVR2 Ref RR HS AXIS VAPIX M3007 6.50.2.3 2592x1944

WCHS NVR2 Training RM E HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Training RM W HS AXIS VAPIX M3046-V 8.30.1.1 2560x1440

WCHS NVR2 Vest Int. HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS NVR2 W Vest HS AXIS VAPIX P3225-LV Mk II 8.30.1.1 1920x1080

WCHS 1

WCHS 2

WCHS 3

WCHS 4

WCMS NVR 1 E @ 163 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 1 Exterior (PAC East) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 1 H @ 201 (West) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 H @ 201B (East) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 I @ 324 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 IL @ 241 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 J @ 202A Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 J @ 209 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 J @ 214 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 K @ 220 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 K @ 224 (East) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 K @ 224 (North) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 K @ Door 16 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 L @ 229 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 M @ Exit 12 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 M Entrance Double Doors Sony SNC-EM630 2.8.0 1920x1080

WCMS NVR 1 MPR South AXIS VAPIX P3225-LVE Mk II 9.80.3.13 1280x720

WCMS NVR 1 N @ 322 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 N Emer Drive - East AXIS VAPIX M3058 9.80.2.4 1920x1080

WCMS NVR 1 N Emer Drive - East 2 AXIS VAPIX M3058 9.80.2.4 1920x1080

WCMS NVR 1 N Emer Drive - N Gym AXIS VAPIX M3058 9.80.2.4 2992x2992

WCMS NVR 1 N Emer Drive - N Gym 2 AXIS VAPIX M3058 9.80.2.4 2992x2992

WCMS NVR 1 N Emer Drive - North AXIS VAPIX M3058 9.80.2.4 1920x1080



WCMS NVR 1 N Emer Drive - NW AXIS VAPIX M3058 9.80.2.4 1920x1080

WCMS NVR 1 N Emer Drive - West AXIS VAPIX M3058 9.80.2.4 1920x1080

WCMS NVR 1 North Office (Waiting) Sony SNC-XM631 2.8.0 1920x1080

WCMS NVR 1 NP (South) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 NP (West) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 O @ 301 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 P @ 304 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 P South (Main Cafe) Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 PAC Lobby Sony SNC-XM631 2.8.0 1920x1080

WCMS NVR 1 Parking Lot (Rear of PAC) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 1 Q @ South Gym Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 QR South AXIS VAPIX P3265-V 10.9.4 1920x1080

WCMS NVR 1 S @ 406 Sony SNC-XM631 2.8.0 1920x1080

WCMS NVR 1 South Cafe (NE corner) AXIS VAPIX P3214-V 6.50.5.4 1280x720

WCMS NVR 1 South Entrance Lobby Sony SNC-XM631 2.8.0 1920x1080

WCMS NVR 1 South Office (Waiting) Sony SNC-XM631 2.8.0 1920x1080

WCMS NVR 1 T @ 406C Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 1 Wolf Way South Sony SNC-EM630 2.8.0 1920x1080

WCMS NVR 2 A West (at RM 110) Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AB East Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AB North Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AB West Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AE North Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AG East Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AG North (at RR) Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 AW @ North Office Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 B @ Exit 10 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 C @ 154 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 DE Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 2 E @ 137 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 Exterior (at RM 116) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Exterior (Dumpster East) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Exterior (North Circle) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Exterior (North Entrance) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Exterior (North Gym/Health Source - Entrances)AXIS VAPIX Q3708-PVE 6.55.9 2560x1440

WCMS NVR 2 Exterior (South Entrance - North)AXIS VAPIX Q3708-PVE 6.55.9 1920x1080

WCMS NVR 2 Exterior (South Entrance - Northeast)AXIS VAPIX Q3708-PVE 6.55.9 1920x1080

WCMS NVR 2 Exterior (South Entrance) AXIS VAPIX Q3708-PVE 6.55.9 1920x1080

WCMS NVR 2 Exterior 333 Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 F @ 141B Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 G @ 124 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 G @ 135 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 G @ Storage Room Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 M @ Exit Door 11 Sony SNC-EM630 2.8.0 1080x1920

WCMS NVR 2 MPR Restroom Sony SNC-XM631 2.8.0 1920x1080

WCMS NVR 2 N Emer Drive - 118 Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 N Emer Drive - 128 Sony SNC-EM632R 2.7.2 1920x1080

WCMS NVR 2 N Emer Drive - 136 Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 N Emer Drive - N Gym - West Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 North Bus Circle AXIS VAPIX M3058 9.80.2.4 2992x2992



WCMS NVR 2 North Cafe (NW Corner) Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 North Cafe (SE Corner) Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 North Gym (SE Corner) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 North Gym Lobby Sony SNC-XM631 2.7.2 1920x1080

WCMS NVR 2 North Gym NORTH Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 North Gym RR-Stairs Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 P @ 247 Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 P @ 302 Sony SNC-EM630 2.7.2 1080x1920

WCMS NVR 2 PAC Restroom Sony SNC-XM631 2.7.2 1920x1080

WCMS NVR 2 Parking Lot (Behind PAC) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Parking Lot (East Circle) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Parking Lot (Health Source - North)Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Parking Lot (North Gym/Health Source - East)AXIS VAPIX Q3708-PVE 6.55.9 2560x1440

WCMS NVR 2 Parking Lot (North Gym/Health Source - South)AXIS VAPIX Q3708-PVE 6.55.9 2560x1440

WCMS NVR 2 Q @ 408 Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 R @ Exit 3 (Activity Door) Sony SNC-XM631 2.7.2 1920x1080

WCMS NVR 2 S Emer Drive - 306 Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 South Cafe (Center) Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 South Cafe (Kitchen 1) Sony SNC-XM631 2.7.2 1920x1080

WCMS NVR 2 South Cafe (Kitchen 2) Sony SNC-XM631 2.7.2 1920x1080

WCMS NVR 2 South Cafe (NW Corner) Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 South Cafe (SE Corner) Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 South Cafe (SW Corner) Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 South Entrance NORTH Sony SNC-EM630 2.7.2 1920x1080

WCMS NVR 2 South Gym (NW Corner) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 South Gym (SE Corner) Sony SNC-EM632R 2.8.0 1920x1080

WCMS NVR 2 Wolf Way (North) Sony SNC-EM630 2.7.2 1080x1920

WCMS 1

WCMS 2

WCMS 3

WCMS 4

WCMS 5

WCMS 6

Willowville 1st Floor ELA 140 Samsung QND-7080R 2.02_180612 2592x1520

Willowville 1st Floor Hallway Samsung QND-7080R 2.02_180612 2592x1520

Willowville 1st Floor Hallway 105 Samsung QND-7080R 2.02_180612 2592x1520

Willowville Art Hallway by Classroom 260 Facing Overlook HallwaySamsung QND-7080R 2.02_180612 1920x1080

Willowville Art Hallway by Room 261 Facing Exit StairsSamsung QND-7080R 2.02_180612 1920x1080

Willowville Cafeteria Samsung QND-7080R 2.02_180612 1920x1080

Willowville Cafeteria Entrance Samsung QND-7080R 2.02_180612 1920x1080

Willowville Corridor C203 Samsung QND-7080R 2.02_180612 1920x1080

Willowville Custodial Room Samsung QND-7080R 2.02_180612 1920x1080

Willowville ELA Samsung QND-7080R 2.02_180612 1920x1080

Willowville ELA 140 and Hallway Samsung QND-7080R 2.02_180612 2592x1520

Willowville ELA and Hallway by Classroom 223Samsung QND-7080R 2.02_180612 1920x1080

Willowville ELA and Hallway by Room 216 Samsung QND-7080R 2.02_180612 1920x1080

Willowville ELA by Room 232 Samsung QND-7080R 2.02_180612 1920x1080

Willowville ELA by Room 244 Samsung QND-7080R 2.02_180612 1920x1080

Willowville Entrance Near Cafe Samsung QND-7080R 2.02_180612 2592x1520

Willowville Exterior - Admin Entrance Samsung QNV-7080R 2.04_181115 2592x1520



Willowville Exterior - Chiller and GeneratorSamsung QNV-7080R 2.04_181115 1920x1080

Willowville Exterior - Corner Yard Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Driveway Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Front Entrance Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Front Entrance Side Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Front Parking Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Loading Dock Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Loading Dock Area Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Outside Cafeteria Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Outside Room 192 Samsung QNV-7080R 2.04_181115 1920x1080

Willowville Exterior - Parking Lot Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Parking Lot Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Playground Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Playground Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Side Entrance Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Side Entrance Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Side Parking Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Sidewalk Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Exterior - Sidewalk and Drive Samsung QNV-7080R 2.04_181115 2592x1520

Willowville Front Office Samsung QND-7080R 2.02_180612 2592x1520

Willowville Gym 1 Samsung QND-7080R 2.02_180612 2592x1520

Willowville Gym 2 Samsung QND-7080R 2.02_180612 2592x1520

Willowville Gym 3 Samsung QND-7080R 2.02_180612 2592x1520

Willowville Gym 4 Samsung QND-7080R 2.02_180612 2592x1520

Willowville Library Samsung QND-7080R 2.02_180612 2592x1520

Willowville Library Samsung QND-7080R 2.02_180612 2592x1520

Willowville Library Entrance Hallway Samsung QND-7080R 2.02_180612 2592x1520

Willowville Library Hallway Samsung QND-7080R 2.02_180612 2592x1520

Willowville Loading Dock Samsung QND-7080R 2.02_180612 1920x1080

Willowville Main Vestibule Samsung QND-7080R 2.02_180612 2592x1520

Willowville Maintenance Hallway Samsung QND-7080R 2.02_180612 1920x1080

Willowville Media Room Samsung QND-7080R 2.02_180612 2592x1520

Willowville Media Room Samsung QND-7080R 2.02_180612 2592x1520

Willowville Office Hallway Samsung QND-7080R 2.02_180612 2592x1520

Willowville Reading Room Stairway Samsung QND-7080R 2.02_180612 1920x1080

Willowville Rear Entrance Samsung QND-7080R 2.02_180612 1920x1080

Willowville Serving Area Samsung QND-7080R 2.02_180612 1920x1080

Willowville Stage Left Samsung QND-7080R 2.02_180612 1920x1080

Willowville Stage Right Samsung QND-7080R 2.02_180612 1920x1080

Willowville Upstairs Hallway Overlook Samsung QND-7080R 2.02_180612 1920x1080

Willowville Upstairs Main Hallway Samsung QND-7080R 2.02_180612 1920x1080

Withamsville 1 AXIS VAPIX M7016

Withamsville 10 AXIS VAPIX M7016

Withamsville 11 AXIS VAPIX M7016

Withamsville 12 AXIS VAPIX M7016

Withamsville 13 AXIS VAPIX M7016

Withamsville 14 AXIS VAPIX M7016

Withamsville 15 AXIS VAPIX M7016

Withamsville 16 AXIS VAPIX M7016

Withamsville 17 AXIS VAPIX M7016



Withamsville 18 AXIS VAPIX M7016

Withamsville 19 AXIS VAPIX M7016

Withamsville 2 AXIS VAPIX M7016

Withamsville 20 AXIS VAPIX M7016

Withamsville 21 AXIS VAPIX M7016

Withamsville 22 AXIS VAPIX M7016

Withamsville 23 AXIS VAPIX M7016

Withamsville 24 AXIS VAPIX M7016

Withamsville 25 AXIS VAPIX M7016

Withamsville 26 AXIS VAPIX M7016

Withamsville 27 AXIS VAPIX M7016

Withamsville 28 AXIS VAPIX M7016

Withamsville 29 AXIS VAPIX M7016

Withamsville 3 AXIS VAPIX M7016

Withamsville 30 AXIS VAPIX M7016

Withamsville 31 AXIS VAPIX M7016

Withamsville 32 AXIS VAPIX M7016

Withamsville 33 AXIS VAPIX M7016

Withamsville 34 AXIS VAPIX M7016

Withamsville 35 AXIS VAPIX M7016

Withamsville 36 AXIS VAPIX M7016

Withamsville 37 AXIS VAPIX M7016

Withamsville 38 AXIS VAPIX M7016

Withamsville 39 AXIS VAPIX M7016

Withamsville 4 AXIS VAPIX M7016

Withamsville 40 AXIS VAPIX M7016

Withamsville 41 AXIS VAPIX M7016

Withamsville 42 AXIS VAPIX M7016

Withamsville 43 AXIS VAPIX M7016

Withamsville 44 AXIS VAPIX M7016

Withamsville 45 AXIS VAPIX M7016

Withamsville 46 AXIS VAPIX M7016

Withamsville 47 AXIS VAPIX M7016

Withamsville 48 AXIS VAPIX M7016

Withamsville 5 AXIS VAPIX M7016

Withamsville 6 AXIS VAPIX M7016

Withamsville 7 AXIS VAPIX M7016

Withamsville 8 AXIS VAPIX M7016

Withamsville 9 AXIS VAPIX M7016

Withamsville-Tob 1

Withamsville-Tob 2

Withamsville-Tob 3

Withamsville-Tob 4

Withamsville-Tob 5

Withamsville-Tob 6

Withamsville-Tob 7

Withamsville-Tob 8

Withamsville-Tob 9

Withamsville-Tob 10

Withamsville-Tob 11



Withamsville-Tob 12

Withamsville-Tob 13

Withamsville-Tob 14

Withamsville-Tob 15

Withamsville-Tob 16

Withamsville-Tob 17

Withamsville-Tob 18

Withamsville-Tob 19

Withamsville-Tob 20

Withamsville-Tob 21

Withamsville-Tob 22

Withamsville-Tob 23

Withamsville-Tob 24

Withamsville-Tob 25

Withamsville-Tob 26

Withamsville-Tob 27

Withamsville-Tob 28

Withamsville-Tob 29

Withamsville-Tob 30

Withamsville-Tob 31

Withamsville-Tob 32

Withamsville-Tob 33

Withamsville-Tob 34

Withamsville-Tob 35

Withamsville-Tob 36

Withamsville-Tob 37

Withamsville-Tob 38

Withamsville-Tob 39

Withamsville-Tob 40

Withamsville-Tob 41

Withamsville-Tob 42

Withamsville-Tob 43

Withamsville-Tob 44

Withamsville-Tob 45

Withamsville-Tob 46

Withamsville-Tob 47

Withamsville-Tob 48

Withamsville-Tob 49

Withamsville-Tob 50

Withamsville-Tob 51

District Office UL Recept

District Office UL Receiving

District Office UL Supt Hall

District Office UL Asst. Supt. Hall

District Office LL Central Enroll Vestibuie

District Office LL Back Door

District Office LL Asst Supt

District Office LL Mech Room

District Office 1

District Office 2



District Office 3

District Office 4

Ferguson Suite 200 Front Door

Ferguson Suite 200 Back Door

Ferguson Storage & Repair Ctr Door

Ferguson Suite 230 Front Door

Ferguson WCStudios Front Door
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4.2 Amelia Elementary School
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• New Internal Camera

• New External Camera
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